

SCOPE NARRATIVE AND COMMERCIAL TERMS

Replacement of the lodge boiler plant and snowmelt heat exchangers, with new distribution piping through the lower level.

Base bid trades: HVAC and piping.

Owner's construction budget is \$1,320,000.

Construction start: April 19, 2027. Substantial completion: September 30, 2027.

Bonding: bid bond 5% of the total bid; performance bond and payment bond each 100% of the contract price. Commercial general liability \$2,000,000 per occurrence and \$4,000,000 aggregate.